TO:

FROM:

DATE:

SITE:

TO #:

US EPA - REGION Vil SUPERFUND TECHNICAL ASSESSMENT AND RESPONSE TEAM {(START) CONTRACT

CONTRACT #EP-S7-13-06

Anthony LaMaster, CO
Debra Dorsey, PO

Ted Faile, PG, CHMM, START PM
21-Apr-186

Des Moines TCE

0144
COST SUMMARY
LABOR
[ ] I
EQUIPMENT
MATERIALS
Ex. 4 - CBI
SUBCONTRACTORS
OTHER DIRECT COSTS

_

TOTAL TASK ORDER $77,075.18
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US EPA - REGION 7

START 4 CONTRACT G&A 1 0.00% FY16
CONTRACT #EP-S7-13-06 G&A 2 5.32% FY16
TASK ORDER #0099
SITE NAME
ACTIVITY
Level of Effort by Task
, LOE
LABOR ;.
| : | I
=
EQUIPMENT i
Description Unit Cost No. of Units Exiended G&A Sub-Total Tasks
Vehicles Day . Task 1: Cost Estimate for Building Demolition
GP8 Day Task 2. Site Characterization

Task 3: Human Health Risk Assessment
Task 4. Remyedial Alternatives for South Pond

1

1

1

! Task 5: Final Report
1 | R

! - Task 6: Reserved

; Task 7: Reserved

Sub-Total Equipment

MATERIALS IAssumptions:
Description pebinifici flastill Naloflinitel Extandad GRA Siub-Tolal Task 1 Grit-blasting of concrete surfaces may be required prior to demolishing the buildings
Sampling supplies Demolition equipment may require decontamination depending on contaminant levels in buildings
Oversight/anr sampling during asbestos/PCB abalement

1

} Disposal of PCB-contaminated insulation as a RCRA haz waste

i - Disposal of asbestos-containing material (ACM) as special waste

i u Disposal of abated building material as C&D wasle

i Task2 QAPP (Task 2) will require 32 hours at Sen. Sci_level plus review time
1

Site characterization will require S ETE (2 Junjor/1 Senior) x 6 days x 10 hours/day
Trip repott requires 40 hours (30 Senior and 10 Junior) plus review time

Sub-Total Materials

b e e TJask 3 LUpdated risk assessment based on subslab soil. sediment and surface water data only
SUBCONTRACTORS Recreational land use only
Description i { Extended G&A Sub-Total Task 4 Evaluate three alternatives (approximately 80 hours pet allernative)
DPT (with coting) Prepare cost estimates for each alternative
DPT{mob/demob)

Sub-Total Subcontractors

OTHER DIRECT COSTS
Deseription

Will not include No Action
Task 5 Compiliation of deliverables for Tasks 2.4
L Most houirs for reporiing are built into individual tasks (2-4)
Per diem i
Hotel (not including tax) !
Hotel tax i I
L i |
Alifare i
i |

Computer (EMC only)
Mileage
Shipping (overnight of ground) !

Sub-Total ODCs
TOTAL TASK ORDER $77,075.18
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